STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 29/ 04 I N SAN DI EGO COUNTY AT VARI QUS 05/ 03/ 04
CONTRACT NUMBER 11-073704 LOCATI ONS CONTRACT CODE "A '
LOCATI ON 11-SD-5-R51. 1/ R72. 4 76 CONTRACT | TEMS
RESURFACE EXI STI NG H G-MAY FEDERAL AID ACI M 005-1(593)50E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 23. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HA22 4, 040, 000 TOTAL NUMBER OF WORKI NG DAYS 240
NUMBER OF Bl DDERS 2 ENG NEERS EST 3, 021, 000. 00 AMOUNT UNDER 26, 486. 00 PERCENT UNDER EST 0. 88
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,994, 514. 00 1 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92163-9069
2 3, 166, 548. 00 2 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034

SAN DI EGO CA 92192-9000



11- 073704 Bl D245

11-SD-5-R51 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 29/ 04 05/ 03/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANDERSON Pl PI NG CONTRACTCOR CONCRETE
EL CAJON CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
AREA WEST FENCE METAL BEAM GUARD RAI L AND FENCI NG ( PARTI AL)
LAKESI DE CA
ARTS TRENCH PLATE K RAI L
SAN DI EGO CA
DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG AND | RRI GATI ON
W NCHESTER CA
GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL AND PORTABLE CHANGEABLE SI GN
FOUNTAI N VALLEY CA
MOCRE ELECTRI C CONTRACTOR | NC ELECTRI CAL AND CLOSED CI RCUI' T TELEVI SI ON SYSTEM
CORONA CA
ORANGE COUNTY STRI PI NG STRI PI NG
CRANGE CA
PRSI COLD PLANE AND EXCAVATI ON
Rl VERSI DE CA
S| ERRA NEVADA STEEL SI GN STRUCTURES
SAN FERNANDO CA
STATEW DE SAFETY AND SI GNS METAL BEAM GUARD RAIL (PARTI AL)
PONAY CA

CONTI NUED ON NEXT PAGE



11- 073704
11-SD-5-R51 SUMMARY OF
04/ 29/ 04

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 3
05/ 03/ 04

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS
PONAY CA

STATEW DE SAFETY AND SI GNS
POMY CA

ROADSI DE SI GNS, CONSTRUCTI ON AREA SI GNS ( PARTI AL)

TRAFFI C CONTROL, PLASTI C DRUVS AND CRASH CUSHI ONS ( PARTI AL)



11- 073704
11-SD-5-R51
04/ 29/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

05/ 03/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
GOSHEN CA

AREA WEST FENCE
LAKESI DE CA

MOCRE ELECTRI C
CORONA CA

MOORE ELECTRI C
CORONA CA

P AND D LANDSCAPE
ORANGE CA

PAVEMENT REYCYLI NG SYSTEMS
Rl VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

STATEW DE SAFETY AND SI GNS
POMAY CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

CLCSED CI RCUI' T TELEVI SI ON AND TRAFFI C MONI TCRI NG

RAMP METERI NG, SI GN | LLUM NATI ON

LANDSCAPI NG AND | RRI GATI ON

COLD PLANI NG ASPHALT CONCRETE PAVEMENT

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



11- 073704 Bl D245

11- SD-5- R51 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 29/ 04 05/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 18, 750. 00* 18, 750. 00
2 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 625. 00* 2, 625. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 350. 00* 1, 350. 00
4 (S) 074023 TEMPORARY EROSI ON CONTROL MR 1, 000 .79 790. 00
5 074028 TEMPORARY FI BER ROLL M 340 7.45 2, 533. 00
6 032575 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 3, 850. 00* 3, 850. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 21, 638. 00* 21, 638. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 132, 605. 00* 132, 605. 00
9 (S) 120150 TEMPORARY PAVENENT MARKI NG MR 1, 420 10. 25 14, 555. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 25, 000 .61 15, 250. 00
11 (S) 120300 TEMPORARY PAVENMENT MARKER EA 2, 420 3.95 9, 559. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 11, 121. 00 66, 726. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 430 60. 40 25, 972. 00
14 (S) 032576 TRAFFI C PLASTI C DRUMB EA 48 31. 50 1,512. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 168. 00 20, 160. 00
16 (S) 032577 TEMPORARY CRASH CUSHI ON ( ADI EM EA 10 5, 775. 00 57, 750. 00
17 150763 REMOVE S| GN PANEL EA 34 638. 00 21, 692. 00
18 150769 REMOVE ASPHALT CONCRETE M2 490 42.00 20, 580. 00
19 150771 REMOVE ASPHALT CONCRETE DI KE M 8, 560 1.05 8, 988. 00
20 151224 REMOVE DELI NEATOR EA 18 10. 50 189. 00
21 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 88 120. 75 10, 626. 00
(WOOD POST)
22 152320 RESET ROADSI DE SI GN EA 2 246. 00 492. 00
23 152604 MODI FY | NLET EA 6 2,310. 00 13, 860. 00
24 (S) 152641 MODI FY S| GN STRUCTURE EA 30 727.00 21, 810. 00
25 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 104, 000 3.74 388, 960. 00
26 153210 REMOVE CONCRETE VB 1.1 458. 18 504. 00
27 155003 CAP | NLET EA 10 262. 50 2, 625. 00
28 190101 ROADWAY EXCAVATI ON VB 480 62. 50 30, 000. 00
29 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 11, 800. 00* 11, 800. 00
30 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 340. 00* 10, 340. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 36, 144. 00* 36, 144. 00
32 (S) 208741 150 MM CORRUGATED STEEL Pl PE CONDUI T M 2 1, 417.00 2,834.00
(1.63 MV THI CK)
33 260201 CLASS 2 AGGREGATE BASE VB 230 75. 90 17, 457. 00
34 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 11 1, 000. 00 11, 000. 00
35 390155 ASPHALT CONCRETE ( TYPE A) TONN 12, 800 62. 50 800, 000. 00



11- 073704 Bl D245

11- SD-5- R51 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 29/ 04 05/ 03/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 394001 PLACE ASPHALT CONCRETE DI KE M 9,310 13. 00 121, 030. 00

37 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 29 250. 00 7, 250. 00

38 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 41 5, 040. 00 206, 640. 00

39 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 2, 651 10. 00 26, 510. 00

40 566012 ROADSI DE SI GN - TWD POST EA 5 930. 00 4, 650. 00

41 (S) 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 67 312. 00 20, 904. 00

42 (S) 032578 I NSTALL SI GN PANEL ON EXI STING SI GN M2 430 49. 00 21, 070. 00
STRUCTURE

43 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 19 158. 00 3, 002. 00
EXI STI NG POST

44 597401 PAI NT CURB ( 2- COAT) MR 610 6. 30 3, 843. 00

45 650069 450 MM REI NFORCED CONCRETE PI PE M 3 788. 00 2, 364. 00

46 665834 450 MM Bl TUM NOUS COATED SLOTTED M 15 1, 155. 00 17, 325. 00
CORRUGATED STEEL PI PE (2.77 MM THI CK)

47 665839 600 MV BI TUM NOUS COATED SLOTTED M 15 1, 365. 00 20, 475. 00
CORRUGATED STEEL PIPE (2.77 MM THI CK)

48 719589 M NOR CONCRETE ( BACKFI LL) VB 1 630. 00 630. 00

49 731517 M NOR CONCRETE ( GUTTER) VB 1.1 955. 45 1,051. 00

50 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 587 9.50 24, 576. 50

51 820107 DELI NEATOR ( CLASS 1) EA 62 36. 75 2,278.50

52 032579 METAL BEAM GUARD RAI LI NG DELI NEATOR EA 25 26. 00 650. 00
( FLEXI BLE POST)

53 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 465. 00 3, 465. 00

54 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2, 625. 00 15, 750. 00

55 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 945. 00 6, 615. 00

56 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 1, 420 37.70 53, 534. 00

57 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 670 1. 60 1,072. 00

58 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 080 3.50 10, 780. 00

59 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 110 2.10 231. 00
(BROKEN 3.66 M- 0.92 M

60 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 370 1. 60 592. 00
(BROKEN 5.18 M- 2.14 M

61 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 20, 800 . 60 12, 480. 00

62 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 510 1.90 969. 00

63 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 830 3.30 6, 039. 00

64 (S) 032580 MODI FY RAMP METERI NG SYSTEM (LOC 1) LS LUMP SUM 14, 700. 00* 14, 700. 00

65 (S) 032581 MODI FY RAMP METERI NG SYSTEM (LOC 2) LS LUMP SUM 8, 925. 00* 8, 925. 00

66 (S) 032582 MODI FY RAMP METERI NG SYSTEM (LOC 3) LS LUMP SUM 9, 765. 00* 9, 765. 00



11- 073704 Bl D245

11- SD-5- R51 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 29/ 04 05/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
67 (S) 860501 SI GN | LLUM NATI ON LS LUMP SUM 132, 300. 00* 132, 300. 00
68 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 19, 950. 00* 19, 950. 00
69 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 42, 000. 00* 42,000. 00
70 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 19, 950. 00* 19, 950. 00
71 (S) 032583 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 27, 090. 00* 27, 090. 00
( LOCATI ON 1)
72 (S) 032584 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 28, 350. 00* 28, 350. 00
( LOCATI ON 2)
73 (S) 032585 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 27, 090. 00* 27, 090. 00
( LOCATI ON 3)
74 (S) 032586 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 52, 942. 00* 52, 942. 00
( LOCATI ON 4)
75 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 3, 150. 00* 3, 150. 00
76 999990 MOBI LI ZATI ON LS LUMP SUM 207, 000. 00* 207, 000. 00

TOTAL 2,994, 514. 00



11- 073704 Bl D245

11-SD-5-R51 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 29/ 04 05/ 03/ 04
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00* 10000. 00

2 2, 000. 00* 2000. 00

3 16, 000. 00* 16000. 00

4 2.10 2100. 00

5 11.00 3740. 00

6 4, 000. 00* 4000. 00

7 21, 000. 00* 21000. 00

8 193, 000. 00* 193000. 00

9 17.00 24140. 00
10 .60 15000. 00
11 3.50 8470. 00
12 4,700. 00 28200. 00
13 77.00 33110. 00
14 49. 00 2352. 00
15 350. 00 42000. 00
16 7, 500. 00 75000. 00
17 1, 400. 00 47600. 00
18 4.00 1960. 00
19 2. 40 20544. 00
20 52.00 936. 00
21 119. 00 10472. 00
22 242. 00 484. 00
23 176. 00 1056. 00
24 1, 400. 00 42000. 00
25 3. 60 374400. 00
26 1, 540. 00 1694. 00
27 690. 00 6900. 00
28 60. 00 28800. 00
29 12, 000. 00* 12000. 00
30 12, 000. 00* 12000. 00
31 36, 000. 00* 36000. 00
32 1, 500. 00 3000. 00
33 92. 00 21160. 00
34 360. 00 3960. 00
35 72.00 921600. 00
36 10. 00 93100. 00
37 360. 00 10440. 00
38 3, 500. 00 143500. 00
39 8. 00 21208. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76

TOT

11- 073704

11-SD-5-R51
04/ 29/ 04
SECOND

BI D AMOUNT
920. 00 4600. 00
59. 00 3953. 00
71.00 30530. 00
155. 00 2945. 00
6. 20 3782. 00
90. 00 270. 00
510. 00 7650. 00
510. 00 7650. 00
200. 00 200. 00
1, 440. 00 1584. 00
4.00 10348. 00
36. 00 2232.00
31. 00 775. 00
3, 400. 00 3400. 00
2, 600. 00 15600. 00
900. 00 6300. 00
30. 00 42600. 00
2.40 1608. 00
2.70 8316. 00
2.10 231. 00
1.30 481. 00
.60 12480. 00
1.40 714.00
3.10 5673. 00
15, 000. 00* 15000. 00
9, 000. 00* 9000. 00
10, 000. 00* 10000. 00
132, 700. 00* 132700. 00
20, 000. 00* 20000. 00
42, 000. 00* 42000. 00
20, 000. 00* 20000. 00
27,000. 00* 27000. 00
28, 000. 00* 28000. 00
27,000. 00* 27000. 00
53, 000. 00* 53000. 00
4,000. 00* 4000. 00
310, 000. 00* 310000. 00
3, 166, 548. 00

SUMMARY
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REMA/

N

N G

B

DDERS

Bl D245
PACE 9
05/ 03/ 04



